Attachment B-1: Revised Cost Submission

Project No.: 47945 Revised: 4/24/2020

ATTACHMENT B -1 REVISED COST SUBMISSION

It is the responsibility of the Bidder to clearly identify all costs associated with any item or series of items in this IFB. The Bidder must include and complete all parts of the cost proposal in a clear and accurate manner. Omissions, errors, misrepresentations, or inadequate details in the Bidder's cost proposal may be grounds for rejection of the bid. Costs that are not clearly identified will be borne by the Bidder. The Bidders must complete the table below, which outlines the minimum requirements for providing cost information. The Bidder should supply supporting details as described.

THIS FORM IS TO BE PRINTED AND INCLUDED WITHIN THE BID ENVELOPE. BIDDERS THAT DO NOT COMPLY COULD FACE AUTOMATIC ELIMINATION.

Serial #	Product #	Description	Year 1 Cost 1/15/24 - 1/14/25	Year 2 Cost 1/15/25 - 1/14/26	Year 3 Cost 1/15/26 - 1/14/27	Year 4 Cost 1/15/27 - 1/14/28	Year 5 Cost 1/15/28 - 1/14/29	Extended Cost
JK1205000 571	ACRC501	InRow RC, 600mm, Chilled Water, 460- 480V, 60Hz 4,005.70 4,005.70						
JK1216000 154	ACRC501	InRow RC, 600mm, Chilled Water, 460- 480V, 60Hz 4,005.70 4,005.70						
L14-10346	PMMQ- MISC	MGE POWER DISTRIBUT ION UNITS						

Attachment B-1: Revised Cost Submission

Serial #	Product #	Description	Year 1 Cost 1/15/24 - 1/14/25	Year 2 Cost 1/15/25 - 1/14/26	Year 3 Cost 1/15/26 - 1/14/27	Year 4 Cost 1/15/27 - 1/14/28	Year 5 Cost 1/15/28 - 1/14/29	Extended Cost
		1,995.72 1,995.72						
L14-10347	PMMQ- MISC	MGE POWER DISTRIBUT ION UNITS 1,995.72 1,995.72						
L14-10348	PMMQ- MISC	MGE POWER DISTRIBUT ION UNITS 1,995.72 1,995.72						
L14-10349	PMMQ- MISC	MGE POWER DISTRIBUT ION UNITS 1,995.72 1,995.72						
L14-10350	PMMQ- MISC	MGE POWER DISTRIBUT ION UNITS 1,995.72 1,995.72						
L14-10351	PMMQ- MISC	MGE POWER DISTRIBUT ION UNITS						

Attachment B-1: Revised Cost Submission

Serial #	Product #	Description	Year 1 Cost 1/15/24 - 1/14/25	Year 2 Cost 1/15/25 - 1/14/26	Year 3 Cost 1/15/26 - 1/14/27	Year 4 Cost 1/15/27 - 1/14/28	Year 5 Cost 1/15/28 - 1/14/29	Extended Cost
		1,995.72 1,995.72						
QD1429121 112	Symmetra PX 500	UPS2B 16,408.01 16,408.01						
QD1445121 550	Symmetra PX 500	UPS2A 20,090.81 20,090.81						
QD1445121 551	Symmetra PX 500	UPSIA 20,090.81 20,090.81						
QD1529120 129	Symmetra PX 500	UPS1B 16,408.01 16,408.01						
UK1012119 600	ACRC501	InRow RC, 600mm, Chilled Water, 460- 480V, 60Hz 4,005.70 4,005.70						
UK1016111 771	ACRC501	InRow RC, 600mm, Chilled Water, 460- 480V, 60Hz 4,005.70 4,005.70						
UK1025210 444	ACRC501	InRow RC, 600mm,						

Attachment B-1: Revised Cost Submission

Serial #	Product #	Description	Year 1 Cost 1/15/24 - 1/14/25	Year 2 Cost 1/15/25 - 1/14/26	Year 3 Cost 1/15/26 - 1/14/27	Year 4 Cost 1/15/27 - 1/14/28	Year 5 Cost 1/15/28 - 1/14/29	Extended Cost
		Chilled Water, 460- 480V, 60Hz 4,005.70 4,005.70						
UK1051112 343	ACRC501	InRow RC, 600mm, Chilled Water, 460- 480V, 60Hz 4,005.70 4,005.70						
UK1051112 345	ACRC501	InRow RC, 600mm, Chilled Water, 460- 480V, 60Hz 4,005.70 4,005.70						
UK1051112 348	ACRC501	InRow RC, 600mm, Chilled Water, 460- 480V, 60Hz 4,005.70 4,005.70						
UK1051112 349	ACRC501	InRow RC, 600mm, Chilled Water, 460-						

Attachment B-1: Revised Cost Submission

Serial #	Product #	Description	Year 1 Cost 1/15/24 - 1/14/25	Year 2 Cost 1/15/25 - 1/14/26	Year 3 Cost 1/15/26 - 1/14/27	Year 4 Cost 1/15/27 - 1/14/28	Year 5 Cost 1/15/28 - 1/14/29	Extended Cost
		480V, 60Hz 4,005.70 4,005.70						
UK1051112 350	ACRC501	InRow RC, 600mm, Chilled Water, 460- 480V, 60Hz 4,005.70 4,005.70						
UK1051112 360	ACRC501	InRow RC, 600mm, Chilled Water, 460- 480V, 60Hz 4,005.70 4,005.70						
YK0847110 073	ACRC501	InRow RC, 600mm, Chilled Water, 460- 480V, 60Hz 4,005.70 4,005.70						
QD1724140 659	Symmetra PX 100	UPS APC Symmetra PX 5,825.93 5,825.93						
JK1919004 786	ACRC601	InRow RC						

Attachment B-1: Revised Cost Submission

Project No.: 47945 Revised: 4/24/2020

Serial #	Product #	Description	Year 1 Cost 1/15/24 - 1/14/25	Year 2 Cost 1/15/25 - 1/14/26	Year 3 Cost 1/15/26 - 1/14/27	Year 4 Cost 1/15/27 - 1/14/28	Year 5 Cost 1/15/28 - 1/14/29	Extended Cost
JK1831002 563	ACRC601	InRow RC						
C12018120 005	PMMQ- MISC	MGE POWER DISTRIBUT ION UNIT						
PMN084- 42-225	PMMQ- MISC	MGE POWER DISTRIBUT ION UNIT						
	Annual Su	ib-Total Cost:	Maintenance	Cost				

Bi-Annual Maintenance Visits	Cost
Year 1 Cost 1/15/24-1/14/25	
Year 2 Cost 1/15/25-1/14/26	
Year 3 Cost 1/15/26-1/14/27	
Year 4 Cost 1/15/27-1/14/28	
Year 5 Cost 1/15/28-1/14/29	
Total 5-Year Maintenance Visits Costs	

Grand Total

5-Year Maintenance Total Cost	
Bi-Annual Maintenance Visits Total Cost	
Grand Total	

Attachment B-1: Revised Cost Submission

Project No.: 47945 Revised: 4/24/2020

By signing below, the Bidder is contractually obligated to comply with all items in this IFB, including the Standard Contract in Attachment F, if included herein, except those specifically listed as exceptions on the Exception Summary Form. If no Exception Summary Form is included, the Bidder is indicating that he takes no exceptions. Bidders who respond to this IFB by signing below may not later take exception to any item in the IFB during contract negotiations. This acknowledgement also contractually obligates any and all subcontractors that may be proposed. No exceptions by subcontractors or separate terms and conditions will be entertained after the fact.

If the person responsible for the completion of this bid and/or the State's contact for clarifications to the bid response differs from the Officer in Bind of Company, Bidder must submit additional contact information with their bid response.

Original Signature of Officer in Bind of Company / Date
Name (Print)
Title
Company Name
Physical Address
Phone #
E-mail